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KEY PLANLIGHTING SCHEDULE

SPUNLITE NOTE:

The use of this FREE Lighting design, is
authorised by Windsor Urban Ltd and
Spunlite Poles  Ltd, and is conditional upon
the specified lighting items(columns and
luminaires), being purchased directly from
Windsor Urban Ltd and Spunlite Poles Ltd,
or our nominated agents. All nominated
installing agents are to contact Windsor
Urban Ltd and Spunlite Poles Ltd, to obtain
product prices related to this project.

Any use of alternative manufacturer's
products, differing from those listed in this
design, and installed by any contractor, will
automatically forfeit the right to use this
intellectual property (lighting design).

Windsor Urban Ltd and Spunlite Poles Ltd
hold all copyrights to any of our designs and
manufactured products in accordance with
the Berne Convention.

The lighting designer reserves the right to
request that any alternative products,
sourced from a non-listed manufacturer, be
removed and replaced with the specified
products, prior to any audit being
conducted.

LUMINAIRE & COLUMN NOTES:

1. Road illumination is designed to comply with AS/NZS 1158; subcategory PR4,
SDC "Code of Practice (ECOP) Part 12" and NZTA M30. Refer to lighting
specification for lighting installation requirements.

2. Consult the designer for any lighting installation works that conflict on site. eg.
recorded or unrecorded services.

3. On completion documentation, record GPS location of all new Lighting
columns.

4. All redundant recovered streetlight poles and lanterns shall be removed to the
store of the SDC Maintenance Contractor (Connetics Ltd, 11 Islington
Avenue, Islington - Contact: Scott Millar).

5. New column location to be marked by the main contractor surveyor.
6. Existing Services Identified in this design are indicative only and it is the

contractor responsibility to locate any existing services by contacting
BeforeUdig at  https://www.beforeudig.co.nz before the start of any
underground work.

NOTES:

1. Luminaire to be fitted with mounting bracket to fit 42mm spigot.
2. Luminaire to be supplied with an integral TMS compatible dimmable

DALI driver suitable for operating at the specified load and a prewired
7 pin NEMA Socket and complete with shorting cap.

3. Luminaire to have an IP rating of IP66 unless stated otherwise.
4. Luminaire colour temperature to be 4000K
5. Luminaire to have Identification label applied at time of installation.
6. The attached Luminaire Tilt Table is for reference only, it is the

installer responsibility to verify during their QA after installation that the
luminaire tilt reflect the requested tilt to the horizontal as shown on the
design.

* = Arrangement type as per AS/NZS 1158.2:2020 Fig. 5.1

MAXIMUM DESIGN SPACING SYMBOLS:

Existing column, outreach arm and luminaire to remain.E
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SYMBOLS LEGEND:

Lighting Schedule Reference
Original Luminaire Wattage
Column Identification

XXW
P1

Column offset0.0m-XX
Luminaire Tilt from the horizontal
(See Adjustment Table)

X°

LX

5°
0°
-5°

Value Shown on Plan Adjustment on Luminaire

10°

For Decorative Tubular and
Octagonal Column

With Decorative Arms and 0° Spigot*

* As per CCC and SDC Standard Column Requirements

Offset Descriptions

B At Boundary
BK Behind Kerb

5°
0°
-5°

10°
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L2 Supply and install new luminaire on new column. (See Luminaire & Column Notes 1 to 6)
Luminaire:  AEC Techlight ITRON Micro 5P5 STA 7040.060-2M (2 Module LED) 23W luminaire, Color: Black 
Column: 7.5m MH Standard Decorative Stepped C Column complete with Tuhinga base and mid casting and Single 1.0m  90° outreach + arm, Color: Black.
Connection:  Connect to U/G SLN.

LINCOLN ROLLESTON ROAD

FUTURE
STAGE 8-17

STAGE 6

STAGE 5

STAGE 4

Width Arrangement Type* Max SpacingStreet Name
Road 7 - 3.3m Offset 15.0m

Road 7 - 4.8m Offset 15.0m
Single Sided

53.9m

53.9m

STAGE 10

STAGE 12

L1 Supply and install new luminaire on new column. (See Luminaire & Column Notes 1 to 6)
Luminaire:  AEC Techlight ITRON Micro 5P5 STA 7040.060-1M (1 Module LED) 11.9W luminaire, Color: Black 
Column: 7.5m MH Standard Decorative Stepped C Column complete with Tuhinga base and mid casting and Single 1.0m  90° outreach + arm, Color: Black.
Connection:  Connect to U/G SLN.

Road 7 - 3.3m Offset 15.0m
Single Sided

53.9m
Road 7 - 4.8m Offset 15.0m

Staggered
51.7m

STAGE 9

STAGE 14

STAGE 11

Road 6 - 3.8m Offset 16.5m
Staggered

Road 6 - 4.8m Offset 16.5m
Single Sided

61.5m

61.5m

Road 6 - 3.8m Offset 16.5m
Single Sided

61.7m
Road 6 - 4.8m Offset 16.5m

Staggered
60.2m

Road 9 - 4.8m Offset - 23W 18.0m
Single Sided

60.5m
Road 9 - 4.8m Offset - 23W 18.0m

Staggered
60.2m

Road 2 - 4.4m Offset 20.0m

Road 2 - 5.2m Offset 20.0m
Single Sided

55.7m

58.8m

Road 2 - 4.4m Offset 20.0m
Single Sided

58.1m
Road 2 - 5.2m Offset 20.0m

Staggered
57.9m

Road 2 - 8.2m Offset 26.0m
Staggered

55.7m

Staggered

Staggered

L4 Supply and install new luminaire on new column. (See Luminaire & Column Notes 1 to 6)
Luminaire:  AEC Techlight ITRON Micro 5P5 STA 7040.120-2M (2 Module LED) 44.8W luminaire, Color: Black 
Column: 7.5m MH Standard Decorative Stepped C Column complete with Tuhinga base and mid casting and Single 1.0m  90° outreach + arm, Color: Black.
Connection:  Connect to U/G SLN.

Future Column Location for Design purposes Only.F

Road 9 - 1.0m Offset - 37.4W 18.0m 59.5mSingle Sided
Road 9 - 1.0m Offset - 37.4W 18.0m 66.6mStaggered

L3 Supply and install new luminaire on new column. (See Luminaire & Column Notes 1 to 6)
Luminaire:  AEC Techlight ITRON Micro 5P5 STA 7040.100-2M (2 Module LED) 37.4W luminaire, Color: Black 
Column: 7.5m MH Standard Decorative Stepped C Column complete with Tuhinga base and mid casting and Single 1.0m  90° outreach + arm, Color: Black.
Connection:  Connect to U/G SLN.
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C 24/01/26 RSD RSD . . . .Issued to SDC for Final Approval
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1. Refer to Sheet 1 for Luminaire Schedule and Legend.
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1. PRELIMINARY AND GENERAL 

The Principal for this project is Windsor Urban Ltd. 

 

The Engineer’s representative for this project is Robert St-Denis, Connetics Ltd., Design and Engineering. 

 

Telephone: 03 353 7230 E-mail: Robert.St-Denis@connetics.co.nz Facsimile: 353 7201 

2. SCOPE OF WORK 

A complete and fully functional road lighting system is required and the work shall include: 

 

• Supply, installation, testing and commissioning of new Road Lighting equipment, including new 

columns, arms, fuse panels, luminaires and cables, etc. as detailed on the drawings and specified 

herein. 

 

• Liaison with Orion including application for any permissions or approvals, etc. as detailed in Orion’s 

Network Standards. 

 

• Liaison with the Engineer’s representative throughout. 

 

• Preparation and supply to the Engineer’s representative of Test Certificates for individual road 

lights and “M” or “EL” Type Certificates of Compliance as detailed in Orion Network Standard NW 

21 72 01. 

 

• Preparation and supply to the Engineer’s representative of all “As Built” documentation including 

drawing(s). (see Appendix 1) 

 

• Record GPS location of all new, removed and existing lighting poles / columns. 

 

• Preparation and supply of Road Lighting Valuation schedules for all new and removed equipment. 

These schedules shall be submitted with all other completion paperwork requirements. 

 

• Preparation and supply of a completed Schedule of Prices using the Asset code summary. 

This asset code summary shall be submitted with the tender / quotation. 

 

3. DRAWINGS AND DOCUMENTS 

The following drawings and documents form part of this specification: 

Connetics Drawings numbered 400440 sheets 1 to 2, Rev-B. 

Appendix 1: Lighting Construction Completion Form 

Appendix 2: Asset Code Summary & Schedule of Prices 
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4. STANDARDS, SPECIFICATIONS AND CODES  

All parts of the installation shall comply with the following: 

 

• Selwyn District Council (SDC) Infrastructure Design Standards and SDC Construction Standard 

Specifications (CSS); 

 

• Electricity act, the Electricity Regulations  and Codes of Practise (current edition); 

 

• Orion Standard “Connecting Equipment to Orion’s Street Lighting Network” -  NW21.72.0; 

 

• Health and Safety in Employment Act. 

 

• Code of Practice for Temporary Traffic Management. 

 

• Utility Access Act 2010 (National Code of Practice for Utilities Access to Corridors) 

5. COMPETENT PERSONNEL 

The specified work is to be undertaken by Orion and/or SDC competent / approved contractors. Any and all 

Subcontractors employed on this project must work under the supervision of a competent (approved) 

person. 

 

Works on the Orion Network can only be carried out by or under the direct supervision of Orion’s approved 

personnel. 

 

The contractor is responsible for ALL safety procedures throughout the work site(s) and must use and 

maintain appropriate safety barriers, warning signs etc. to protect all workers and the public from all 

hazards and hazardous situations. 

 

An onsite Management Plan and record sheet must be available to all personnel at all times 

6. START WORK NOTICES (FOR COUNCIL WORK ONLY) 

 

If required, a Start Work Notice for the intended work shall be distributed to the affected area. An 

electronic copy of the master Start Work Notice can be requested from the design engineer. This form shall 

be filled by the Contractor or simply to the successful contractor for them to copy and deliver to ALL 

residents, business and SDC representatives affected by the new lighting.  

 

The Start Work Notices are to be delivered (by the successful contractor) two weeks prior to the 

commencement of any work on site 

7. REMOVAL OF EXISTING ROAD LIGHTNG EQUIPMENT – (IF REQUIRED) 

Disconnect and carefully remove from Orion Network; columns, luminaires, outreach arms, mounting 

hardware, cables, etc. as detailed on the drawings.  

 

All of the disconnected and removed materials and equipment remain the property of the Principal.  They 

must be handled carefully so as to avoid damage, vandalism or contamination. 
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An inventory of the removed materials and equipment shall be made by using the SDC’s standard 

document - “Road lighting Valuation – Removed equipment” (see Appendix 1). 

 

All of the disconnected and removed materials and equipment shall be temporarily stored at a suitable 

location at the Contractor’s cost pending inspection by the Engineer’s representative.  An inspection 

request will require at least 2 working days’ notice. 

 

On satisfactory completion of the inspection (to the Engineer’s representative’s satisfaction) all of the 

inspected materials and equipment suitable for reuse shall, as soon as practicable, be delivered to the local 

authority nominated Street Lighting Maintenance Depot. 

 

All transport costs to be allowed for by the Contractor.  Materials and equipment shall NOT be delivered to 

the depot until the Engineer’s representative has inspected them. 

 

Materials and equipment not suitable for reuse shall be correctly disposed of at the contractor’s cost. 

 

Attention is drawn to various publications (Ministry of Health, etc.) regarding the identification, safe 

handling and storage of equipment containing polychlorinated biphenyls (PCBs). All removed equipment 

shall be examined. If any equipment is found that contains (or is suspected of containing) PCBs, the 

Engineer’s representative shall be notified immediately. 

 

All lamp disposals are to be carried out in accordance with SDC and/or NZ Ministry of Health 

recommendations. 

 

 

8. NEW ROAD LIGHTING COLUMNS AND OUTREACH ARMS 

The columns and outreach arms shall be as specified on the drawings and guaranteed by the columns 

manufacturer (and/or supplier).   

 

Columns shall be fitted with a standard SDC fuse panel and installed to meet all requirements specified in 

CSS.  (Refer to Appendix 5 for clarification of behind kerb and at boundary). 

 

Base compartment door must face towards the footpath, or any other appropriate direction that allows 

clear and safe access.  Door shall be secured by at least one mushroom head, stainless steel, 6mm Allen Key 

bolt.  The bolt(s) threads shall be coated with a suitable (long life) grease to prevent seizing. 

 

Proposed locations of all columns shall be clearly marked on the ground by the project surveyor. It is the 

contractor responsibility to contact the project surveyor. Excavations must not be made in the ground, nor 

columns installed, until the surveyor has approved the proposed location of each column. A minimum of 

three working days’ notice is required for the surveyor to mark new column locations.  Column mark out to 

be completed 2 weeks prior to any construction commencement.   

 

Supply and install all equipment necessary to complete the installation and/or as documented on the 

drawings. 

 

Columns shall be installed as documented in accordance with the manufacturer’s instructions and 

recommendations.  They shall be vertical (+ or - 1˚ from vertical) after compacting, and shall remain so 

(except for fair wear and tear) until the end of the defects liability period.  The disturbed ground around the 
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column shall be reinstated to match the (undisturbed) surrounding ground.  The ground line identification 

mark shall be +/- 100mm from the finished ground level. 

 

If any outreach arms being recovered for relocation or identified as suitable for reuse within the works are 

to be checked and confirmed as being suitable for reuse.  The Engineer’s representative is to be advised of 

any item identified for recovery that is not suitable for relocation/reuse. 

9. LUMINAIRES AND LAMPS 

Road lighting luminaires and lamps/LEDs shall be as specified on the drawings and guaranteed by the 

luminaire manufacturer’s (and/or supplier). All luminaires shall be installed in accordance with the 

manufactures instructions and recommendations. They shall be of an approved type as indicated in NZTA 

M30 luminaire approved list. 

 

The luminaire label must be permanent, remain on the luminaire throughout its life and identify the type 

and wattage of lamp used.  LEDs should be labelled as per AS/NZS1158 Part 6. 

 

If any luminaire being recovered for relocation or identified as suitable for reuse within the works are to be 

checked and confirmed as being suitable for reuse.  The Engineer’s representative is to be advised of any 

item identified for recovery that is not suitable for relocation/reuse. 

10. CONTROL GEAR 

New control gear/electronic drivers used shall be supplied and guaranteed by manufacturer (and/or 

supplier). 

 

The electronic Control Gear/Driver shall be matched to the LEDs to provide reliable and efficient operation 

(i.e. Driver current, system wattage etc.) 

 

The power factor of each luminaire (when stable operation at a supply voltage of 230V is established) shall 

be greater than 0.90 lagging. 

 

If any Control Gear being recovered for relocation or identified as suitable for reuse within the works is to 

be checked and confirmed as being suitable for reuse.  The Engineer’s representative is to be advised of any 

item identified for recovery that is not suitable for relocation/reuse. 

11. CONDUCTORS, WIRES AND CABLES 

A new switchboard is to be installed within the base compartment of every new column. 

 

To maintain the IP rating of all luminaires all internal cabling from the switchboard protection device to the 

luminaire shall be either a minimum of 1.5mm² circular 3 core TPS cable or a minimum of 1.5mm² 2C 

neutral screen cable, continuous throughout the entire length. 

 

If flat 1.5mm² 2C+E TPS cable is used from the switchboard to the luminaire, the termination to the 

luminaire shall occur within a suitable IP65 (or higher) connector within 300mm of entering the luminaire.  

The IP rating of the luminaire is not to be compromised in any way. 
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Flat TPS cable is NOT to be used for direct connection into an IP rated luminaire unless an IP66 gland 

suitable for flat TPS cable is used. Particular care shall be taken to ensure that the TPS cable is not damaged 

as it is drawn into the column or outreach arm. 

 

All terminations in the base compartment shall be in accordance with Orion standard and Selwyn District 

Council Construction Standards. 

12.   TEMPORARY LIGHTING – (AS REQUIRED) 

Existing lighting levels (at a minimum) must be maintained at all time. If existing luminaires must be 

disconnected or removed before adjacent new lighting has been commissioned, then temporary lighting 

shall be provided. 

 

If temporary lighting is required, the Engineer’s representative shall approve the temporary lighting 

proposals.  Existing lighting arrangements must not be altered or disconnected until the approval has been 

obtained, and the temporary lighting is fully operational. 

 

Any temporary lighting is to comply with AS/NZS1158 and any Local Authority lighting requirements.  

 

Temporary asymmetrical floodlights mounted on low height columns attached to mobile trailers are 

unacceptable. 

 

All costs associated with temporary lighting is to be included within the tender sum. 

13.   TESTING, COMMISSIONING AND DOCUMENTATION 

All equipment shall be tested and the road lighting system commissioned in accordance with Orion 

Network Standard. 

 

Originals of Test Certificates for Individual Road Lights shall be supplied to the Engineer’s representative 

within 48 hours of commissioning or livening of the road light.  All certificates shall be completely filled out 

(all fields completed) in a legible manner. Copies of certificates will not be accepted. Refer to Orion 

Network Standard for details of the Test Certificate for Individual Road Lights. 

 

The original of the Certificate of Compliance (“M” or “EL” Type) shall be supplied to the Engineer’s 

representative within 48 hours of commissioning or livening of the last luminaire. 

 

Records of the installation shall be maintained as the work proceeds, and copies of “as built” drawings shall 

be supplied to the Engineer’s representative within 48 hours of commissioning the last of the works.  Data 

shall be recorded in accordance with Orion’s standards & SDC’s construction standards. 

 

The completed Road Lighting Valuation - New Equipment schedule shall be supplied to the Engineer’s 

representative together with the tender documents at time of tender. 

 

The completion certificate and approval to the Council for all new subdivision lighting is subject to the 

completion of ALL paperwork and the livening of all lighting. 



Connetics Ltd  Specification for Road Lighting work at  
Broadfield Grange Sub-Division - Phase 2 - Stage 9, 11 & 

14 
 

File Ref: 4016602  Page | 6  

 

14.   MAINTENANCE AND GUARANTEES 

All work, materials and equipment shall be guaranteed against defect or failure of any kind (excepting fair 

wear and tear) for a period of twelve months starting from the installation is livened.  Refer to NZS 3910 for 

details of liability with respect to defects arising during this period. The maintenance and guarantee 

liabilities shall be vested in the SDC as owners of the road lighting system for all SDC owned equipment.  

15.   HEALTH AND SAFETY 

• The requirements of Health and Safety in Employment Act plus and amendments shall be met at all 

times; 

• A site safety management plan is to be implemented and a record sheet kept on site at all times 

• Any accidents, near miss and remedial actions are to be reported in writing to the Engineer’s 

representative as soon as  possible; 

• The Transit NZ Code of Practise for Temporary Traffic Management (COPTTM) are to apply to all 

activities within the  road reserve or adjacent to and affecting the road reserve users; 

 

16. A BUILT DRAWING, MAINTENANCE AND WARRANTIES 

The contractor shall provide clear marked up drawings of the completed installation along with Test 

Certificates and Certificates of Compliance for all lights/columns/cable as the installation progresses and is 

livened. 

 

As more column location are marked by the principal surveyor it is the responsibility of the Surveyor to 

advise the design engineer if the marking doesn’t reflect the column location shown on the construction 

drawings.  

 

The contractor shall provide a 12 months warranty on the street lighting installation. Any defects shall be 

rectified within 1 week of notification. The warranty shall commence on the date the full (or part) 

installation is connected to the Orion network and commissioned. 

 

Following completion of the installation the contractor shall supply completed as-built information, 

including marked up drawings, all information required for updating the SDC database and a Lighting 

Construction Completion Form. 

 

The information required for the database is as follows: 

 

Type Inventory Data Location  

(incl GPS) 

Property  

Address 

Other Fields 

Streetlight Wattage, material, 

surface treatment, 

supply, type, bulk 

circuit 

Yes Yes Height, offset from 

kerb, date tested, date 

completed 

Column Type, mount   Owner, purpose 
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APPENDIX 1:  Road Lighting Construction Completion Form 

 

CONSTRUCTION COMPLETION FORM 
 
 

To: The Engineer’s Representative 
 Connetics Design & Engineering 
 P O Box 2237 
 CHRISTCHURCH 

 
 Attention: Robert St-Denis 

 
 

From:  (Contractor’s Name) 
  (Address) 

  
 
 

Dear Sir, 
 

Road Lighting Works at:  Broadfield Grange Sub-Division - Phase 2 - Stage 9, 
11 & 14 

 
has been completed. All work has been carried out in accordance with the Project 

Specifications 

 

After all the tests were successfully completed, the entire lighting project was 

commissioned on ___________ and the Defects Liability Period should commence from 

this date. 

 

The following documentation is enclosed: 

 

 Test Certificate for each Lighting Column 
  

 Certificate of Compliance for the complete Installation 
  

 As Built Drawings 
 

 

   
Print Name  Signed 

 

Date:   
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APPENDIX 2:  Asset Code Summary and Schedule of Prices 

Asset Codes, Categories and the Descriptions for Selwyn District Council are summarised below. 

 

Asset Code Code Description 

Asset 

Category Category Description 

CE Column and Arm Existing 66 Road Lighting - Columns and Arms 

CIE Column and Arm Install Existing 66 Road Lighting - Columns and Arms 

CIN Column and Arm Install New 66 Road Lighting - Columns and Arms 

CN Column and Arm Supply New 66 Road Lighting - Columns and Arms 

LE Luminaire Supply Existing 79 Road Lighting - Luminaires 

LIE Luminaire Install Existing 79 Road Lighting - Luminaires 

LIN Luminaire Install New 79 Road Lighting - Luminaires 

LN Luminaire Supply New 79 Road Lighting - Luminaires 

OPC Orion Pole Replacement 66  

CTC Cable & Trenching & O/H Parts 66  

TMC-60% 
Traffic Management 

66 - 60% 60% to Columns and Arms 

TML-40% 79 - 40% 40% to Luminaires 

TCC-60% 
Test, Commission and Documentation 

66 - 60% 60% to Columns and Arms 

TCL-40% 79 - 40% 40% to Luminaires 

GPC-60% 
GPS Record and Document 

66 - 60% 60% to Columns and Arms 

GPL-40% 79 - 40% 40% to Luminaires 

 

All tenders and quotations for this project MUST prepare a ‘SCHEDULE OF PRICES’ using the above asset 

codes and categories for all the equipment priced in the format given on the following page. 

 

ALL invoices being claimed for this project MUST be presented using the asset code reference and asset 

code category as per this “Schedule of Prices”. 
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Broadfield Grange Sub-Division - Phase 2 - Stage 9, 11 & 14 

SDC Asset 

Category 

SDC 

Asset 
Schedule Item Description Quantity 

Per Unit 

Retail 

Total 

Retail 

 Code       

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

66 TMC Traffic Management columns & arms 60%     

79 TML Traffic Management luminaires 40%     

66 TCC Test, Commission and Documentation columns & arms 60%     

79 TCL Test, Commission and Documentation luminaires 40%     

66 GPC GPS Data Record and Document columns & arms 60%     

79 GPL GPS Data Record and Document luminaires 40%   

  Other    

  Overhead other    

  Underground other    

    Miscellaneous not included above (Please specify)      

    Contingency      

  Total excluding GST      
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